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GENERAL NOTES 

1. This document is intended to provide additional details and information to the 
Design / Build team for the preparation of construction documents for tenant 
spaces located within the building identified above.   

2. In addition to the construction documents, this Information can be utilized to 
prepare construction costs for the same.    

3. This information along with the “Bridging Documents” is intended to cover the 
vast majority of design conditions and situations related to tenant spaces, 
however, there may be a need for additional coordination, verification, research 
and design consideration required to complete documents and specs associated 
with the various agency spaces.   

4. The bridging documents will identify floors and individual spaces identified for 
renovation for each individual agency.  During the preparation of the schematic 
plans, the design team met with a variety of agency representatives to gather 
and validate information, prepare conceptual plans, review and revise plans for 
approval.   

5. The initial conceptual design for this building was based on a prototypical layout 
for offices, work stations, meeting space and support spaces that work best with 
the layout and orientation of the buildings core and shell and achieve the goals 
set forth by Owner.  Allocations of meeting space, and support spaces are based 
on ratios determined to best support the variety of needs of the State. Should 
plans need to be revised for any reason, the prototypical layout should continue 
to be followed as closely as possible.  

6. In addition to these notes and the floor plans, there are standard details, plans 
and room configurations that should be used to inform the completion of 
construction documents for the various tenant spaces.  They are meant to be a 
primary guide toward a coordinated, aesthetically pleasing and functional design. 
The design/build team should use their own good judgment about interior space, 
clearances, power needs, and construction to make decisions appropriate to the 
conditions of the space and situation.  

7. Design/Build team should coordinate with existing conditions and demolition to 
reuse existing materials.  Reuse doors, frames, hardware, ceiling tile and grid 
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and lights when practical, unless noted otherwise in the documents.  
8. The intent throughout the space is for spaces to appear and function in an 

organized fashion.  Consideration should always be given to the horizontal 
alignment of systems, devices, door and window frames, reveals, finishes, light 
fixtures, ceilings, etc. whenever and where ever possible.   

9. The design/build team shall visit the site to familiarize themselves with existing 
conditions. 

10. The contractor shall carry a contingency, if/as directed by the Owner. 
11. Preliminary Space Plans, Preliminary Project Description, Approved Stacking 

Diagram, and As-built drawings are provided for budget purposes. 
12. The As-built drawings for the existing spaces have been verified and updated 

based on known existing conditions.  At the time of their verification and 
completion, there may have been areas that were not accessible or visible to the 
verification team.  Once the intended spaces are vacant, the design/build team 
will need to complete additional field checks to observe existing conditions and 
update backgrounds and systems information as needed.  

13. Mechanical & Electrical systems are assumed to be existing to remain with the 
main air handlers and distribution to be sufficiently sized to accommodate the 
renovation.  However, the systems and infrastructure above the acoustical ceiling 
were not verified as part of the as-builts, so conditions may exist that will require 
some repair, replacement or reconfiguration.   It is anticipated that ductwork 
distribution down line of the VAV’s will require reconfiguration and possible 
replacement to accommodate the new layout of the space.   

14. The notes will cover the general conditions of most spaces planned throughout 
the tenant spaces. There are some rooms that will have more specialized 
conditions, equipment, configuration or use that will be identified further beyond 
the general notes.   

15. Coordinate the general design with furniture configuration and placement to 
minimize exposed wires and power whips.  

16. Coordinate with locations of millwork, AV, security, etc. for blocking as needed to 
support wall mounted equipment or fixtures. 

17. Refer to the attached chart that identifies the building standards for each building 
within the T3 program identifying:  doors, frames, hardware, ceilings/grid, lights, 
window blinds, etc.    
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GENERAL/OVERALL AREA: 
 
DEMOLITION 

1. Demolish only walls necessary, per the comparison of the provided existing as-
built plans and new plans.   

2. Demolish finishes as necessary, per the plans and description below.  
3. Coordinate demolition of power, life safety, sprinklers, mechanical/plumbing, 

lighting and security as needed to provide a complete and working design for 
tenant spaces.    

 
CEILINGS/ LIGHTING / ACOUSTICS 

1. For light density, the design professional should be guided by the IECC and 
ASHRAE 90.1 and the State of Tennessee Sustainable Design Guidelines.  Note 
also that smart lighting controls that take advantage of daylighting/dimming, 
occupancy sensors, and timers are encouraged where there is potential for 
energy/cost savings (smart controls are already required in some intermittent use 
areas such as conference rooms and break areas). We also want to pay 
attention to progress with LED lighting as that technology becomes more cost-
effective.  

2. New ceiling tile and grid shall be installed, product shall match existing newly 
renovated floors in the building. Patch and repair grid as needed to 
accommodate demolition of walls. Replace any damaged or discolored tiles to 
match existing. When replacing existing tiles, use tiles from other existing 
enclosed rooms to obtain replacement tiles, and group new tiles together to 
reduce a spotty inconsistent appearance in the ceiling plane.  

3. Use fluorescent light fixtures to match the existing newly renovated floors in the 
building, per the building standards schedule. Provide/maintain a general light 
level of approximately 40 foot candles at the work surface  throughout the open 
office areas, and all rooms unless noted otherwise. In circulation corridors, 
maintain a minimum of 20 foot candles. In areas where pendant mounted 
direct/indirect fixtures are indicated, space fixtures at appropriate distances to 
maintain a general light level of 40 foot candles at the desktop.  

4. When laying out light fixtures within the space,  pay particular attention to light 
fixture orientation in relation to the Main-T grid and the general preferred 
orientation of the lights within the building to maintain a consistent look from the 
exterior of the building.  When laying out lights in open areas, architect / engineer 
should maintain a consistent spacing throughout the space to give an organized 

http://www.tn.gov/finance/rpa/documents/080728StateofTNSustainableDesignGuidelinesv5.pdf
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appearance.  Do not place lights closer than 2’ to any wall.  When needed for 
general fit and 2x4 fixtures are the standard, use 2x2 fixtures. 

5. To maintain an organized appearance, when laying out fixtures in offices and 
closed rooms, and grid configuration is inconsistent from one office to the next, 
maintain a standardized configuration as much as possible. 

6. Where drywall ceilings are noted in Specialty Construction Areas, provide level 5 
finish. 

7. Lighting that is existing shall be cleaned after construction and re-lamped 
throughout space. All lamps are to be the same color temperature.  Coordinate 
with Owner for the appropriate lamp color within the building.  

8. Coordinate and provide power for sound masking system (NIC) installed 
throughout all open work areas on each floor.  The system will have equal 
distribution throughout and adjustability by zone. Speakers for the system will be 
mounted above the ceiling plane.  Coordinate with the Owner for other specifics 
related system requirements and final location of control module for each floor.  

 
LIFE SAFETY 

1. Re-arrange sprinkler heads to accommodate new plan. 
2. Provide building standard exit signs throughout. 
3. Provide fire alarm horns and strobes throughout. 
4. Provide building standard fire extinguishers and cabinets per code. 

 
ELECTRICAL AND COMMUNICATION NOTES   

1. Provide and install conduit, conductors, pull wires, boxes, cover plates, devices, 
etc., for all outlets. 

2. Design/build team shall verify the color and finish of standard devices within the 
building and shall match device standards.   

3. Contractor shall be responsible for all cutting and patching required of his work. 
4. All conference rooms that seat (8) people or more shall have (1) combination 

power/voice/data outlet in recessed flush mounted floor box. Larger Conference 
rooms of greater than (18) people shall have (2) combination boxes. Coordinate 
placement with furniture to minimize unsightly cable distribution.  

5. Refer to Specialty Construction Areas for additional notes that may apply. 
6. Contractor shall be responsible for all coordination and final electrical 

connections for furniture (systems furniture, conference/training tables, etc.). 
7. All systems furniture work stations will be new, with powered bases and hardwire 

whip connections at all locations. Coordinate with furniture vendor for specifics 
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on wiring configurations. For general planning purposes, provide 1 circuit per 
every 2 standard workstations.  

8. Provide 1 voice/data per standard workstation 
9. Provide 1 circuit, 2 analog fax lines and 3 data drops per copy/print station 

whether within the work station environment or against hard wall partitions.  
10. Provide 2 duplex power outlets & 1 voice/data per standard office. 
11. Provide 3 duplex power outlets & 2 voice/data per Commissioner’s office. 
12. Provide 2 duplex power outlets & 1 voice/data per enclave. 

 
 
MECHANICAL NOTES   

1. Relocate existing mechanical distribution, supply, return, ventilation, exhaust and 
control devices as required per new layout. Coordinate zoning of existing 
systems with Owner. Coordinate any need for additional A/C or ventilation or 
exhaust need or zoning with Owner.  

2. Do not locate thermostats or sensors in the middle of any wall.  Review 
thermostat locations carefully for considerations of future furniture, artwork and 
graphics placement.   

 
 
PARTITIONS 

1. Paint and touch up all existing perimeter sill walls and core walls throughout 
space, and prep to receive an eggshell or satin paint finish. Pay particular 
attention to existing core walls and their condition near the base to minimize 
existing warped wall conditions.  Notify Owner for any abnormal conditions and 
required reparations.  

2. All new partitions to be 5/8” drywall on 3-5/8” metal studs with sound attenuation 
blankets, and level 4 finish. Provide additional sound blankets above partitions on 
ceiling tile, 2’-0” on either side of all new or existing partitions not extending to the 
deck.  

3. Install new partitions to underside of lay-in ceiling unless noted otherwise.   
4. Partitions around Commissioner and Deputy Commissioner offices, all new or 

existing conference and meeting rooms shall extend  to the deck.  Provide sound 
attenuation blankets inside the partitions. Seal all penetrations within partitions 
including power / data boxes and at the connection of the partition to the deck.  

5. Connections from partition to mullion will require an acoustically sealed 
connection that shall not mechanically attach or penetrate the existing building 
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vertical mullions or perimeter ventilation units.  Coordinate final detail / 
connection methods with Owner. 

6. Refer to Specialty Construction Areas for additional notes that may apply. 
7. Design/build team to determine the need and location for rated or smoke 

separation partitions.  
8. Partitions shall be finished completely to floor to eliminate warps and bumps 

behind designated rubber / vinyl base. (refer to materials list) 
 

 
GLASS AND GLAZING  
 

1. All office front walls shall have a 3’-0” wide sidelight with 1/4'” clear tempered 
glass in 2” welded hollow metal frame with a solid core MDO door (match 
building standard). Provide allowance for etched film on 3’-0”w full height 
sidelights. Framing for glass sidelights and windows shall be integral with door 
frames and not separated by drywall. Refer to attached drawings for further 
information and film pattern.  

2. At break rooms provide a minimum of 12 linear feet of framed glass windows in 
2” welded hollow metal frames to match height of adjacent door frames. Glass to 
be 1/4” clear tempered glass wall with film, as shown on attached plan, at break 
room.  Provide etched film on 50% of glass.  Refer to drawings attached for 
further information. 

3. Where shown on plans, conference rooms shall have approximately 12 linear 
feet of framed glass partitions as noted above for break rooms.  Refer to 
drawings for further information. 

4. If indicated by the appropriate wall condition in plan, provide framed glass 
partitions as noted above.  

 
 
DOORS, FRAMES AND HARDWARE 
 

1. Refer to the attached chart for building standards. 
2. Doors shall match building standard height, and finish; at a minimum all doors to 

be solid core 7’-0” height.  
3. Door frames shall be 2” welded hollow metal steel, painted. Throat size shall be 

identified by D/B team.   
4. All hardware shall match existing building standard finish, including door closers, 
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lever latch and locksets, hinges, etc.   At a minimum, all hardware shall be lever 
handle. All doors shall include the following: door stops, silencers, lever 
hardware, mortised ball bearing hinges.  All office doors shall include a coat 
hook.   In addition, pairs of doors shall include the following as determined by 
function: dummy trim, closer coordinators, flush bolts, dust proof strikes, ball 
catch (as required).   

5. Where identified for special security, doors may require card reader entry 
devices.  Coordinate with Owner to identify whether locking conditions require 
electric locks, strikes or mag-locks.   

6. Provide heavy duty cylindrical hardware within suite and heavy duty mortised 
lockset at suite entry doors.   

7. Provide locksets on the following doors: Commissioner & Deputy Commissioner 
offices, all offices, all enclaves, communications rooms, and all storage/file 
rooms. 

8. Refer to Specialty Construction Areas for additional notes that may apply. 
 

FINISHES 
 

1. Carpet as well as other finishes for tenant spaces may include multiple options 
that will require competitive bids for multiple manufacturers to determine final 
selection.  Refer to the attached schedule for the finish option palettes.   

2. Carpet will be modular tiles laid with low VOC adhesives.  Carpet shall generally 
be laid in a monolithic, ashlar or brick pattern.  Carpet shall not be laid in a 
quarter turn pattern unless noted specifically.  Provide one carpet tile pattern / 
color throughout the general open office space.  If identified in schedules, provide 
second or third color/pattern carpet in closed spaces such as offices or 
conference rooms.   

3. Provide VCT in Network closets and break rooms See attached drawings for floor 
patterns for VCT.   

4. Provide 4” coved rubber base in areas specified to receive new carpet or VCT.  
Refer to drywall partition notes pertaining to finish of walls behind base. All base 
to be continuous roll goods vs. 4’ segments, with job-formed inside and outside 
corners.   

5. Prime and paint walls, frames and columns throughout.  Doors to be semi-gloss 
finish when paint grade.  All walls to receive one prime coat and 2 finish coats of 
eggshell or satin finish.  Door and window frames shall receive semi-gloss finish.  
Drywall ceilings shall receive flat finish.  Refer to plan or attached drawings for 



 

 
State of Tennessee – Project T3 
Davy Crockett Building 
Knoxville, Tennessee 
 
 

 

areas to receive painted geometric graphics.  
6. Where identified as laminate finish on casework, use color core laminates for 

exposed surfaces for doors, drawers, counter tops and splashes.  Wet areas 
within break rooms should receive solid surface counter tops and splashes.  Toe 
kicks shall have laminate face and no rubber base. The underside of all vertical 
laminate panels in wet areas shall receive a matching laminate or 1mm pvc edge 
to prevent water from wicking up through laminate panel substrates.  Counters 
and splashes shall be thoroughly caulked to walls and countertops using clear 
silicone caulk.     

7. Refer to Specialty Construction Areas for additional notes that may apply. 
 
 
SPECIALTY CONSTRUCTION AREAS: 
 
BREAK ROOM 

1. Provide 150SF of suspended drywall ceiling clouds at seating area in Break 
Room. Refer to drawings. 

2. Provide VCT floor tile throughout  refer to attached for floor patterns 
3. Provide solid surface countertops and splashes in Kitchen.  
4. Provide plastic laminate base and wall cabinets in kitchen area. 
5. Provide waterline for water filtration systems and coffee maker. 
6. Provide double bowl, under mount (at solid surface tops), stainless steel sink with 

hot/cold water and garbage disposal.  Identify standard location for small water 
heaters. 

7. Provide minimum of (10) recessed LED 7” aperture can lights, in kitchen and 
dining area of Break Room.   

8. Provide $900 allowance for (3) dimmable incandescent pendants over banquette 
seating. 

9. Provide dedicated outlets for refrigerators, (3) microwaves, and (2) coffee 
makers.  

10. Provide (3) wall duplex outlets at 42” A.F.F in kitchen area. 
11. Provide two additional wall outlets at other walls for convenience purposes. 

 
COPY ROOMS / AREAS 

1. Provide wall cabinets with plastic laminate countertop and base.  
2. Provide (3) wall duplex outlets at 42” A.F.F. in Work Area. 
3. Provide (3) voice/data at 42” A.F.F. in Work Area. 
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4. Provide (2) analog fax lines at 42” AFF in Work Area. 
5. Provide wall hung telephone. 
6. Provide VCT flooring (refer to attached drawing for pattern) 

 
NETWORK ROOM 

1. Contractor shall provide and install a plywood telephone board.  Board shall be 
1/2”, 4’x8’, Fire Retardant, plywood painted to match adjacent wall.   

2. Provide 8 electrical outlets on 4 dedicated 120v 20 amp circuits. 
3. Walls shall extend to deck. 
4. Provide VCT tile flooring, and 4” rubber cove base. 
5. Provide 2x2 ACT ceiling and 2x2 lights (see general notes) 
6. The  design/build team shall evaluate the need for ventilation or additional A/C to 

cool equipment as needed. 
 
CONFERENCE ROOMS 

1. Coordinate all power, data, and AV as needed to provide a functional room for all 
users.   Refer to AV drawings for further detail and options. 

2. Lighting switching in conference rooms should provide flexibility for a variety of 
scene configurations for different presentation and meetings.   

3. Coordinate placement of switches, AV screens, furniture and doors so they are 
not in conflict with use.  

4. Provide necessary blocking in walls for future wall mounted flat panel displays, 
coordinate further with STREAM.    

5. Lighting should provide both ambient lighting to the table as well as accent, wall 
wash lighting at the perimeter of the room.  

6. Refer to Glass and glazing notes for windows and patterned film.   
 
ELEVATOR LOBBIES & RESTROOMS 

1. Contractor shall provide and install new finishes in elevator lobbies and 
restrooms that match the newly renovated floors in the building. 


